

Software Requirements Specification (SRS)

Project Title: Football Player CRM and Scouting Platform

Document Type: SRS/PRD

Meeting Summary

The client requires a CRM-style web platform for football player scouting. The system will host a player database and allow scouts to view player profiles. The platform targets users aged 18 to 40 with low to medium technical knowledge. Initially, one admin user will manage the system with support for multiple admins in the future. Hosting is required for one year with low-cost infrastructure and basic traffic handling.

Problem Statement

The Current Challenge

The football industry faces a significant challenge in how player data is collected, managed, and accessed throughout the scouting and recruitment process. Currently, organizations operate in an environment where information about players ranging from basic biographical details to performance statistics, scouting reports, and contact information exists across numerous disconnected platforms and formats. This fragmentation creates a chaotic ecosystem where scouts might maintain their observations in personal notebooks or spreadsheets, coaches keep separate records of player evaluations, and administrative staff manage contract and contact information in yet another system. The result is a disjointed landscape where no single, authoritative source of player information exists, leading to confusion, inefficiency, and missed opportunities.

What We Do to Fix It

Centralized Data Repository

Our solution addresses the fragmentation problem head-on by providing a single, centralized database where all player information lives in one place. Instead of searching through spreadsheets, emails, and various documents, scouts, coaches, and administrators access one unified platform that serves as the single source of truth for all player data. Every player profile contains all relevant information biographical details, physical attributes, performance statistics, scouting reports, contact information, career history, and media links organized in a consistent, standardized format. This centralization eliminates the confusion of multiple data sources and ensures that everyone in the organization is working from the same, up-to-date information. When a scout adds a new player or updates existing information, those changes are immediately available to all authorized users across the organization.

Zero Technical Complexity

Our platform eliminates the technical barriers that prevent many organizations from effectively managing their player data. Because it's a cloud-based solution, there's no software to install, no servers to configure, and no IT infrastructure to maintain. Updates and improvements are deployed automatically without any action required from users. The system is designed to "just work" out of the box, with sensible defaults and configurations that suit typical scouting workflows. Users don't need to understand databases, worry about backups (which happen automatically), or troubleshoot technical issues. Support is available when needed, but the intuitive design means most users rarely need assistance. This zero-complexity approach means that even the smallest organization without any technical staff can implement and use the system effectively, allowing them to focus entirely on football rather than on managing technology.

High Level Scope

In Scope

- **Player Database Management** - Support for up to 150 player profiles with comprehensive data storage capabilities
- **Player Profile Viewing** - Dedicated profile pages displaying complete player information in an organized, easy-to-read format
- **Scouting Access** - Specialized interface for scouts to add, update, and manage player information and observations
- **About Me Section** - Customizable section for the organization to present its mission, history, and credentials
- **Blogs and Articles Section** - Content management system for publishing news, insights, and updates
- **Admin Dashboard** - Centralized control panel for user management, system configuration, and platform oversight
- **One Year Hosting** - Complete cloud hosting package including server infrastructure, security, backups, and technical support

Out of Scope

- **Advanced Analytics** - Predictive modeling, statistical analysis, performance forecasting, and data visualization dashboards
- **Mobile Application** - Native iOS and Android apps (system will be web-based and browser-accessible on mobile devices)
- **AI Features** - Machine learning, automated recommendations, intelligent matching, natural language processing, and computer vision
- **Payment Gateway Integration** - Financial transaction processing, subscription payments, and online payment systems

Communication Plan

Primary communication via WhatsApp group. Weekly progress updates will be shared.

Non Functional Requirements

Low cost infrastructure. Basic load handling for 60 to 100 concurrent users. Simple and fast UI.

Design Reference : [Figma design link](#)

Rough Timeline

Week	Phase	Key Activities
Week 1	Requirement Confirmation and Design Review	- Detailed requirement gathering sessions with stakeholders(done) - Confirmation of all functional specifications - Review and finalization of UI designs and wireframes - Technical architecture planning - Project kickoff meeting
Week 2	Frontend Development (Developers week)	- Development of user interface components - Implementation of player profile viewing pages - Creation of scouting access interface - Development of About Me section - Building blogs and articles display pages - Responsive design implementation
Week 3	Backend Development and Admin Panel	- Database setup and configuration - API development for player management - User authentication and authorization system - Admin dashboard development - Content management system for blogs - Integration of frontend and backend
Week 4	Testing, Deployment, and Handover	- Comprehensive functionality testing - User acceptance testing (UAT) - Bug fixes and refinements - Deployment to production hosting environment - Documentation and training materials(Extra if needed) - System handover and knowledge transfer

Ballpark Pricing

Estimated development cost will be finalized after PRD approval. Hosting charges are additional based on provider selection.

Payment Terms

40 percent advance before start. 40 percent after core development. 20 percent after deployment.

Change Request

Process Any changes beyond agreed scope must be shared in writing. Cost and timeline impact will be communicated and work will proceed only after approval.